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SECTI ON 01 00 00
GENERAL REQUI REMENTS

1.1 GENERAL | NTENTI ON

1. A Contractor shall conpletely prepare site for building operations,
i ncluding | abor and materials and performwork for: The functiona
objective of this project is addition of a power nmeter on the existing
medi um vol tage (MV) switch and the addition of active filtering on Unit
Sub Station 1 (USS-1) to mitigate power quality issues reported during
construction of the Chalnmers P. Wlie VA Anbul atory Care Center and

val i dat ed by subsequent testing by others. |In advance of the filter
installation, power nmetering of harmonic distortion at USS-1 shall be
performed so that the benefits of filtering will be evident after the

fact. Finally, it is also the goal of this project to verify that al
overcurrent devices are properly set per the original design docunents
for selective coordination as required by draw ngs and specifications.

B. Visits to the site by Bidders will occur during a pre-bid neeting; date
and tinme to be determ ned.

C. Ofices of Enersion Design and AEC, as Architect-Engineers, will render
certain technical services during construction. Such services shall be
consi dered as advisory to the Governnent and shall not be construed as
expressing or inplying a contractual act of the Governnent wi thout
affirmati ons by Contracting O ficer or his duly authorized
representative

D. NOT USED

E. Al enployees of general contractor and subcontractors shall conply wth
VA security managenment program and obtain perm ssion of the VA police,
be identified by project and enpl oyer, and restricted from unauthorized
access.

F. Prior to commenci ng work, general contractor shall provide proof that a
OSHA desi gnat ed “competent person” (CP) (29 CFR 1926.20(b)(2) will
mai ntain a presence at the work site whenever the general or
subcontractors are present.

G Trai ning:

1. Al enployees of general contractor or subcontractors shall have the
10- hour or 30-hour OSHA Construction Safety course and other rel evant
conpetency training, as determ ned by Contracting O ficer
Representative acting as the Construction Safety Officer with input
fromthe facility Construction Safety Conmittee.
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Submit training records of all such enployees for approval before the
start of work.

H VHA Directive 2011-36, Safety and Health during Construction, dated
9/22/2011 in its entirety is made a part of this section

1.2 STATEMENT OF BID | TEM S)

A ITEMI, Chalmers P. Wlie Anbul atory Care Center: Renediate Electrica
Har moni cs | ssues: Wbrk includes concrete work (nminimal) and electrica

wor k.
B. NOT USED.
C. NOT USED

1. 3 SPECI FI CATI ONS AND DRAW NGS FOR CONTRACTOR

A. AFTER AWARD OF CONTRACT, electronic files will be available to the
contractor.

B. Any hard copy sets of drawi ngs and specifications will be nmade by the
contractor at the contractor’s expense from the el ectronic files
provi ded.

1.4 CONSTRUCTI ON SECURI TY REQUI REMENTS

A. Security Pl an:

1

The security plan defines both physical and administrative security
procedures that will remain effective for the entire duration of the
proj ect.

The General Contractor is responsible for assuring that all sub-
contractors working on the project and their enployees also conply
wi th these regul ations.

B. Security Procedures:

1

General Contractor’s employees shall not enter the project site

wi t hout appropriate badge. They nmay al so be subject to inspection of
their personal effects when entering or |leaving the project site.

For working outside the “regular hours” as defined in the contract,
The General Contractor shall give 3 days notice to the Contracting
Oficer so that security arrangements can be provided for the

enpl oyees. This notice is separate fromany notices required for
utility shutdown described later in this section

No phot ography of VA prenmises is allowed without witten perm ssion
of the Contracting Oficer.

VA reserves the right to close down or shut down the project site and
order General Contractor’s employees off the premises in the event of
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a national energency. The Ceneral Contractor may return to the site
only with the witten approval of the Contracting Oficer

Guards: NOT USED

Key Control:

The General Contractor shall provide duplicate keys and | ock
conbinations to the Contracting Officer Representative for the

pur pose of security inspections of every area of project including
tool boxes and parked nachi nes and take any emergency action

NOT USED.

E. Docunment Control:

1

Before starting any work, the General Contractor/Sub Contractors
shal |l submit an electronic security menorandum descri bing the
approach to followi ng goals and nmi ntai ning confidentiality of
“sensitive information”.

The General Contractor is responsible for safekeeping of al

draw ngs, project nmanual and other project information. This

i nformati on shall be shared only with those with a specific need to

acconpl i sh the project.

Certai n docunents, sketches, videos or photographs and draw ngs nay

be marked “Law Enforcement Sensitive” or “Sensitive Unclassified”.

Secure such information in separate containers and limt the access

to only those who will need it for the project. Return the

information to the Contracting O ficer upon request.

These security docunents shall not be renoved or transnmitted fromthe

project site without the witten approval of Contracting Oficer

Al'l paper waste or electronic media such as CD”’s and diskettes shall

be shredded and destroyed in a nmanner acceptable to the VA

Notify Contracting Officer and Site Security Oficer i mediately when

there is a loss or compromise of “sensitive information”.

Al electronic information shall be stored in specified |ocation

foll owi ng VA standards and procedures using an Engi neeri ng Docunent

Managenent Software ( EDVB).

a. Security, access and nmi ntenance of all project draw ngs, both
scanned and el ectronic shall be performed and tracked through the
EDMS system

b. “Sensitive information” including drawings and other documents may
be attached to e-mail provided all VA encryption procedures are
fol | oned.

F. Motor Vehicle Restrictions

1

Vehi cl e authori zation request shall be required for any vehicle
entering the site and such request shall be subnmitted 24 hours before
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the date and time of access. Access shall be restricted to picking up
and dropping off materials and supplies.

2. Separate pernits shall be issued for General Contractor and its
enpl oyees for parking in designated areas only.

1.5 FI RE SAFETY

A. Applicable Publications: Publications |listed below formpart of this
Article to extent referenced. Publications are referenced in text by
basi ¢ designations only.

1. American Society for Testing and Materials (ASTM:

E84-2009............. Surface Burning Characteristics of Building

Material s
2. National Fire Protection Association (NFPA):

10-2010. ............. Standard for Portable Fire Extinguishers

30-2008.............. Fl ammabl e and Conbusti bl e Li qui ds Code

51B-2009............. Standard for Fire Prevention During Wl ding,
Cutting and Gt her Hot Work

70-2011.............. Nati onal Electrical Code

241-2009............. St andard for Safeguardi ng Construction

Al teration, and Denolition Operations
3. COccupational Safety and Health Adm nistration (OSHA)
29 CFR 1926.......... Saf ety and Health Regul ati ons for Construction

B. Fire Safety Plan: Establish and maintain a fire protection programin
accordance with 29 CFR 1926. Prior to start of work, prepare a plan
detailing project-specific fire safety nmeasures, including periodic
status reports, and submt to Contracting O ficer Representative for
review for conpliance with contract requirements in accordance with
Section 01 33 23, SHOP DRAW NGS, PRODUCT DATA AND SAMPLES Prior to any
wor ker for the contractor or subcontractors begi nning work, they shal
undergo a safety briefing provided by the general contractor’s competent
person per OSHA requirenents. This briefing shall include information on
the construction limts, VAACC safety guidelines, means of egress, break
areas, work hours, locations of restroons, use of VAACC equi prment, etc.
Docurent ati on shall be provided to the Contracting O ficer
Representati ve that individuals have undergone contractor’s safety
bri efing.

C. Site and Building Access: Maintain free and unobstructed access to
facility emergency services and for fire, police and other emergency
response forces in accordance with NFPA 241.

D. Separate tenporary facilities, such as trailers, storage sheds, and
dunpsters, from existing buildings and new construction by distances in
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accordance with NFPA 241. For snall facilities with less than 6 m (20
feet) exposing overall |ength, separate by 3m (10 feet).

Tenporary Construction Partitions: NOT USED.

Tenporary Heating and El ectrical: NOT USED

Egress Routes for Construction Wirkers: Maintain free and unobstructed
egress. Inspect daily. Report findings and corrective actions weekly to
Contracting O ficer Representative.

Fire Extinguishers: Provide and maintain extinguishers in construction
areas and tenporary storage areas in accordance with 29 CFR 1926, NFPA
241 and NFPA 10.

Fl ammabl e and Conbusti bl e Liquids: Store, dispense and use liquids in
accordance with 29 CFR 1926, NFPA 241 and NFPA 30.

St andpi pes: NOT USED.

Sprinkl ers: NOT USED

Existing Fire Protection: Do not inpair automatic sprinklers, snoke and
heat detection, and fire alarm systens, except for portions i mediately
under construction, and tenporarily for connections. Provide fire watch
for inmpairnments nore than 4 hours in a 24-hour period. Request
interruptions in accordance with Article, OPERATI ONS AND STORAGE AREAS
and coordinate with Contracting O ficer Representative. Al existing or
tenporary fire protection systens (fire alarns, sprinklers) located in
construction areas shall be tested as coordinated with the Anbul atory
Care Center. Paraneters for the testing and results of any tests
perfornmed shall be recorded by the Anbul atory Care Center and copies
provided to the Contracting O ficer Representative.

Smoke Detectors: Prevent accidental operation. Renove tenporary covers
at end of work operations each day. Coordinate with Contracting Oficer
Repr esent ati ve.

Hot Work: Perform and safeguard hot work operations in accordance wth
NFPA 241 and NFPA 51B. Coordinate with Contracting O ficer
Representative. OQobtain pernmits fromfacility Manager in accordance with
bui | di ng specfications in advance. Designate contractor's responsible
project-site fire prevention program nmanager to permt hot work

.Fire Hazard Prevention and Safety Inspections: Inspect entire

construction areas weekly. Coordinate with, and report findings and
corrective actions weekly to Contracting O ficer Representative.

Smoki ng: Snoking is prohibited in and adjacent to construction areas

i nsi de existing buildings and additi ons under construction. In separate
and det ached buil di ngs under construction, snoking is prohibited except
i n desi gnated snoking rest areas.
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Di spose of waste and debris in accordance with NFPA 241. Renopve from
bui | di ngs daily.

Perform other construction, alteration and denolition operations in
accordance with 29 CFR 1926.

NOT USED.

1. 6 OPERATI ONS AND STORAGE AREAS

A

The Contractor shall confine all operations (including storage of
mat eri al s) on Government prem ses to areas authorized or approved by the
Contracting Oficer. The Contractor shall hold and save the Governnent,
its officers and agents, free and harnmless fromliability of any nature
occasi oned by the Contractor's performance.

Tenporary buildings (e.g., storage sheds, shops, offices) and utilities
may be erected by the Contractor only with the approval of the
Contracting Oficer and shall be built with [ abor and materials

furni shed by the Contractor w thout expense to the Governnent. The
temporary buildings and utilities shall remain the property of the
Contractor and shall be renpbved by the Contractor at its expense upon
conpletion of the work. Wth the witten consent of the Contracting
Oficer, the buildings and utilities may be abandoned and need not be
renmoved

The Contractor shall, under regul ations prescribed by the Contracting

O ficer, use only established roadways, or use tenporary roadways
constructed by the Contractor when and as authorized by the Contracting
Oficer. Wen materials are transported in prosecuting the work,
vehi cl es shall not be | oaded beyond the | oadi ng capacity reconmended by
t he manufacturer of the vehicle or prescribed by any Federal, State, or
local law or regulation. Wien it is necessary to cross curbs or

si dewal ks, the Contractor shall protect themfrom damage. The Contract or
shall repair or pay for the repair of any damaged curbs, sidewal ks, or
roads.

Wor ki ng space and space available for storing materials shall be as
determ ned by the Contracting O ficer Representative.

NOT USED.

Wor kmen are subject to rules of The Anbulatory Care Center applicable to
their conduct.

. NOT USED

Execute work so as to interfere as little as possible with norma
functioning of the Anbul atory Care Center as a whol e, including
operations of utility services, fire protection systenms and any existing
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equi pment, and with work being done by others. Use of equipnent and

tools that transmit vibrations and noi ses through the building

structure, are not pernmtted in buildings that are occupi ed, during

construction, jointly by patients or nedical personnel, and Contractor's

personnel, except as pernitted by Contracting Officer Representative

where required by linited working space.

1. Do not store materials and equi pnent in other than assigned areas.

2. NOT USED

3. Wiere access by Anbul atory Care Center personnel to vacated portions
of buildings is not required, storage of Contractor's materials and
equi pment will be permtted subject to fire and safety requirenents

.Uilities Services: NOTI USED

Phasi ng: NOT USED

NOT USED.

The Anmbul atory Care Center will be occupied during performance of work.
Construction Fence: NOT USED

NOT USED.

Uilities Services: Maintain existing utility services for Anbul atory

Care Center at all tinmes. Provide tenporary facilities, |abor

materi al s, equi pnent, connections, and utilities to assure uninterrupted

services. Where necessary to cut existing water, steam gases, sewer or

air pipes, or conduits, wires, cables, etc. of utility services or of
fire protection systens and conmuni cations systens (including

t el ephone), they shall be cut and capped at suitable places where shown;

or, in absence of such indication, where directed by Contracting Oficer

Repr esent ati ve.

1. No utility service such as water, gas, steam sewers or electricity,
or fire protection systens and communi cati ons systenms nmay be
interrupted without prior approval of Contracting Oficer
Representative. Electrical work shall be acconplished with al
affected circuits or equi pment de-energi zed. When an electrica
out age cannot be acconplished, work on any energized circuits or
equi pment shall not commence w thout the Anbul atory Care Center
Director’s prior knowledge and written approval. Refer to
specification Sections 26 05 11, REQUI REMENTS FOR ELECTRI CAL
| NSTALLATI ONS.

2. Contractor shall subnmit a request to interrupt any such services to
Contracting O ficer Representative, in witing, 48 hours in advance
of proposed interruption. Request shall state reason, date, exact
time of, and approxi mate duration of such interruption
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3. Contractor will be advised (in witing) of approval of request, or of
whi ch other date and/or tinme such interruption will cause | east
i nconveni ence to operations of Anbulatory Care Center. Interruption
ti me approved by Anbul atory Care Center nay occur at other than
Contractor's nornmal working hours.

4. Major interruptions of any system nust be requested, in witing, at
| east 15 cal endar days prior to the desired tinme and shall be
performed as directed by the Contracting Officer Representative.

5. In case of a contract construction energency, service will be
interrupted on approval of Contracting Oficer Representative. Such
approval will be confirned in witing as soon as practical

6. NOT USED

L. Abandoned Lines: NOT USED.
M To minimze interference of construction activities with flow of

Anmbul atory Care Center traffic, conply with the foll ow ng:

1. Keep roads, wal ks and entrances to grounds, to parking and to
occupi ed areas of buildings clear of construction materials, debris
and standi ng construction equi pnent and vehi cl es.

2. NOT USED

N. Coordinate the work for this contract with other construction operations
as directed by Contracting Oficer Representative. This includes the
scheduling of traffic and the use of roadways, as specified in Article,
USE OF ROADWAYS

O. Coordi nation of Construction with Cenetery Director: NOT USED

1.7 ALTERATI ONS

A. Survey: Before any work is started, the Contractor shall make a thorough
survey with the Contracting Oficer Representative of areas of buildings
in which alterations occur and areas which are antici pated routes of
access, and furnish a report, signed by both to the Contracting Oficer.
This report shall list by roonms and spaces:

1. Existing condition and types of resilient flooring, doors, w ndows,
wal | s and other surfaces not required to be altered throughout
af fected areas of building.
2. Existence and conditions of items such as electrical, equipnent,
etc., required by drawings to be either reused or relocated, or both.
3. Shall note any discrepanci es between draw ngs and exi sting conditions
at site.
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4. Shall designate areas for working space, materials storage and routes
of access to areas within buildings where alterations occur and which
have been agreed upon by Contractor and Contracting Oficer
Repr esent ati ve.

B. Any itens required by drawi ngs to be either reused or rel ocated or both,
found during this survey to be nonexistent, or in opinion of Contracting
O ficer Representative ,to be in such condition that their use is
i npossi ble or inpractical, shall be furnished and/or repl aced by
Contractor with newitens in accordance with specifications which wll
be furni shed by Governnent. Provided the contract work i s changed by
reason of this subparagraph B, the contract will be nodified
accordi ngly, under provisions of clause entitled "D FFERI NG SI TE
CONDI TI ONS" (FAR 52.236-2) and "CHANGES' (FAR 52.243-4 and VAAR
852. 236- 88) .

C. Re-Survey: Thirty days before expected partial or final inspection date,
the Contractor and Contracting O ficer Representative together shal
nmake a thorough re-survey of the areas of buildings involved. They shal
furnish a report on conditions then existing, of resilient flooring,
doors, wi ndows, walls and other surfaces as conmpared with conditions of
sanme as noted in first condition survey report:

1. Re-survey report shall also |list any danage caused by Contractor to
such flooring and other surfaces, despite protection neasures; and,
will formbasis for determ ning extent of repair work required of
Contractor to restore danmage caused by Contractor's worknmen in
executing work of this contract.

D. Protection: Provide the follow ng protective neasures:

1. Wherever existing roof surfaces are disturbed they shall be protected
against water infiltration. In case of |eaks, they shall be repaired
i medi ately upon di scovery.

2. Tenporary protection agai nst danage for portions of existing
structures and grounds where work is to be done, materials handl ed
and equi pnent noved and/or rel ocated.

3. Protection of interior of existing structures at all times, from
damage, dust and weat her inclenency. Wierever work i s perforned,
floor surfaces that are to remain in place shall be adequately
protected prior to starting work, and this protection shall be
mai ntai ned intact until all work in the area is conpl et ed.
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1.8 | NFECTI ON PREVENTI ON MEASURES

A

| mpl ement the requirenents of VAACC’s Infection Control Risk Assessment

(ICRA) team | CRA Group nmay nmonitor dust in the vicinity of the

construction work and require the Contractor to take corrective action

imediately if the safe | evels are exceeded.

Establish and nmaintain a dust control programas part of the

contractor’s infection preventive measures in accordance with the

gui del i nes provided by ICRA Goup. Prior to start of work, prepare a

pl an detailing project-specific dust protection neasures, including

periodi c status reports, and subnit to Contracting O ficer

Representative for review for conpliance with contract requirenments in

accordance with Section 01 33 23, SHOP DRAW NGS, PRODUCT DATA AND

SAMPLES.

1. Al personnel involved in the construction or renovation activity
shal | be educated and trained in infection preventi on neasures
establ i shed by the Anbul atory Care Center.

Anbul atory Care Center Infection Control personnel shall nonitor for

ai rborne disease (e.g. aspergillosis) as appropriate during

construction. A baseline of conditions nay be established by the

Anmbul atory Care Center prior to the start of work and periodically

during the construction stage to determ ne inpact of construction

activities on indoor air quality. In addition

1. The Contracting Oficer Representative and VAACC Infection Contro
personnel shall review pressure differential nonitoring docunentation
to verify that pressure differentials in the construction zone and in
the patient-care roons are appropriate for their settings. The
requi rement for negative air pressure in the construction zone shal
depend on the location and type of activity. Upon notification, the
contractor shall inplenment corrective measures to restore proper
pressure differentials as needed.

2. In case of any problem the Ambulatory Care Center, along with
assistance fromthe contractor, shall conduct an environnental
assessnment to find and elimnate the source.

In general, follow ng preventive neasures shall be adopted during

construction to keep down dust and prevent nold.

1. Danpen debris to keep down dust and provide tenporary construction
partitions in existing structures where directed by Contracting
O ficer Representative. Blank off ducts and diffusers to prevent
circul ati on of dust into occupied areas during construction
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2. Do not perform dust producing tasks within occupied areas w thout the
approval of the Contracting O ficer Representative. For construction

in any areas that will renmain jointly occupied by the Anbul atory Care
Center and Contractor’s workers, the Contractor shall:

a.

Provi de dust proof fire-rated tenporary drywall construction
barriers to conpletely separate construction fromthe operationa
areas of the hospital in order to contain dirt debris and dust.
Barriers shall be sealed and nade presentabl e on hospital occupied
side. Install a self-closing rated door in a netal frane,
conmensurate with the partition, to allow worker access. Mintain
negative air at all tinmes. A fire retardant polystyrene, 6-m|l
thick or greater plastic barrier neeting local fire codes nmay be
used where dust control is the only hazard, and an agreenent is
reached with the Contracting Oficer Representative and Anbul atory
Care Center.

HEPA filtration is required where the exhaust dust nmay reenter the
breat hi ng zone. Contractor shall verify that construction exhaust
to exterior is not reintroduced to the Anbul atory Care Center

t hrough intake vents, or building openings. Install HEPA (Hi gh
Efficiency Particulate Accunmulator) filter vacuum systemrated at
95% capture of 0.3 microns including pollen, nold spores and dust
particles. lInsure continuous negative air pressures occurring
within the work area. HEPA filters shoul d have ASHRAE 85 or ot her
prefilter to extend the useful life of the HEPA. Provide both
primary and secondary filtrations units. Exhaust hoses shall be
heavy duty, flexible steel reinforced and exhausted so that dust
is not reintroduced to the Anbul atory Care Center.

Adhesi ve Wl k- of f/ Carpet Wal k-of f Mats, m ni mum 600mM x 900mMm ( 24~
X 36”), shall be used at all interior transitions fromthe
construction area to occupied Anbul atory Care Center area. These
mats shall be changed as often as required to nmaintain clean work
areas directly outside construction area at all tines.

Vacuum and wet nmop all transition areas fromconstruction to the
occupi ed Anbul atory Care Center at the end of each workday. Vacuum
shall utilize HEPA filtration. Miintain surrounding area
frequently. Renpbve debris as they are created. Transport these
outside the construction area in containers with tightly fitting
l'ids.

The contractor shall not haul debris through patient-care areas

wi t hout prior approval of the Contracting Oficer Representative
and the Anbul atory Care Center. When, approved, debris shall be
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haul ed i n encl osed dust proof containers or wapped in plastic and
seal ed with duct tape. No sharp objects should be allowed to cut

t hrough the plastic. Wpe down the exterior of the containers wth
a danp rag to renove dust. Al equipnent, tools, material, etc.
transported t hrough occupied areas shall be nade free from dust
and noi sture by vacuum ng and wi pe down.

f. Using a HEPA vacuum clean inside the barrier and vacuum ceiling

tile prior to replacenent. Any ceiling access panels opened for
i nvestigation beyond seal ed areas shall be seal ed i medi ately when
unat t ended.

g. There shall be no standing water during construction. This
i ncl udes water in equipnent drip pans and open containers within
the construction areas. Al accidental spills nust be cleaned up
and dried within 12 hours. Renpve and di spose of porous naterials
that remain danp for nore than 72 hours.

h. At conpletion, renove construction barriers and ceiling protection
carefully, outside of normal work hours. Vacuum and clean all
surfaces free of dust after the renoval

E. Final deanup

1

Upon conpl etion of project, or as work progresses, renove all
construction debris fromabove ceiling, vertical shafts and utility
chases that have been part of the construction

Per f or m HEPA vacuum cl eaning of all surfaces in the construction
area. This includes walls, ceilings, cabinets, furniture (built-in or
free standing), partitions, flooring, etc.

Al new air ducts shall be cleaned prior to final inspection.

1.9 DI SPOSAL AND RETENTI ON

A. Materials and equi pnent accruing fromwork renmoved and from denolition

of buildings or structures, or parts thereof, shall be disposed of as

foll ows:

1

Reserved items which are to remain property of the Government are
identified by attached tags as itens to be stored. Itens that remin
property of the Governnent shall be renoved or dislodged from present
| ocations in such a manner as to prevent damage which woul d be
detrinmental to re-installation and reuse. Store such itens where
directed by Contracting O ficer Representative.

Itens not reserved shall becone property of the Contractor and be
renoved by Contractor from Anbul atory Care Center.
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3. Items of portable equi pment and furnishings |ocated in roons and
spaces in which work is to be done under this contract shall renmain
the property of the Governnent.

4. PCB Transformers and Capacitors: NOT USED.

1. 10 PROTECTI ON OF EXI STI NG VEGETATI ON, STRUCTURES, EQUI PMENT, UTILITIES, AND
| MPROVEMENTS

A. The Contractor shall preserve and protect all structures, equipnment, and
vegetation (such as trees, shrubs, and grass) on or adjacent to the work
site, which are not to be renobved and which do not unreasonably
interfere with the work required under this contract. The Contractor
shall only renove trees when specifically authorized to do so, and shal
avoi d damagi ng vegetation that will remain in place. If any |linbs or
branches of trees are broken during contract performance, or by the
carel ess operation of equipnent, or by worknmen, the Contractor shal
trimthose |linbs or branches with a clean cut and paint the cut with a
tree-pruni ng conpound as directed by the Contracting O ficer.

B. The Contractor shall protect from damage all existing inprovenents and
utilities at or near the work site and on adjacent property of a third
party, the | ocations of which are nade known to or should be known by
the Contractor. The Contractor shall repair any damage to those
facilities, including those that are the property of a third party,
resulting fromfailure to conply with the requirenments of this contract
or failure to exercise reasonable care in performng the work. If the
Contractor fails or refuses to repair the danage pronptly, the
Contracting O ficer may have the necessary work performed and charge the
cost to the Contractor

(FAR 52. 236- 9)
C. NOT USED.
D. NOT USED.

1.11 RESTORATI ON

A. Renove, cut, alter, replace, patch and repair existing work as necessary
to install new work. Except as otherw se shown or specified, do not cut,
alter or renove any structural work, and do not disturb any ducts,
pl unmbi ng, steam gas, or electric work wi thout approval of the
Contracting Oficer Representative. Existing work to be altered or
extended and that is found to be defective in any way, shall be reported
to the Contracting Oficer Representative before it is disturbed.
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Mat eri al s and wor kmanship used in restoring work, shall conformin type
and quality to that of original existing construction, except as
ot herwi se shown or specified.

B. Upon conpletion of contract, deliver work conplete and undanaged.
Exi sting work (walls, ceilings, partitions, floors, nmechanical and
el ectrical work, |awns, paving, roads, wal ks, etc.) disturbed or renoved
as a result of performng required new work, shall be patched, repaired,
reinstalled, or replaced with new work, and refinished and left in as
good condition as existed before comenci ng worKk.

C. At Contractor's own expense, Contractor shall inmmediately restore to
service and repair any damage caused by Contractor's worknen to existing
pi ping and conduits, wires, cables, etc., of utility services or of fire
protection systens and communi cations systens (including tel ephone)
whi ch are indicated on drawi ngs and which are not schedul ed for
di sconti nuance or abandonnent.

D. Expense of repairs to such utilities and systens not shown on draw ngs
or locations of which are unknown will be covered by adjustnent to
contract tinme and price in accordance with clause entitled " CHANGES"
(FAR 52.243-4 and VAAR 852.236-88) and "Dl FFERI NG SI TE CONDI TI ONS" ( FAR
52.236-2).

1.12 PHYSI CAL DATA- NOT USED
1. 13 PROFESSI ONAL SURVEYI NG SERVI CES- NOT USED
1.14 LAYOUT OF WORK — NOT USED

1.15 AS-BU LT DRAW NGS

A. The contractor shall maintain two full size sets of as-built draw ngs
which will be kept current during construction of the project, to
i nclude all contract changes, nodifications and clarifications.

B. Al variations shall be shown in the sane general detail as used in the
contract draw ngs. To insure conpliance, as-built draw ngs shall be made
available for the Contracting Oficer Representative's review, as often
as requested.

C. Contractor shall deliver two approved completed sets of as-built
drawi ngs to the Contracting O ficer Representative within 15 cal endar
days after each conpl eted phase and after the acceptance of the project
by the Contracting Oficer Representative.

D. Paragraphs A, B, & C shall also apply to all shop draw ngs.
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1.16 USE OF ROADVWAYS

A. For hauling, use only established public roads and roads on Anbul atory
Care Center property and, when authorized by the Contracting O ficer
Representative, such tenporary roads which are necessary in the
performance of contract work. Tenporary roads shall be constructed by
the Contractor at Contractor's expense. \Wen necessary to cross curbing,
si dewal ks, or similar construction, they nust be protected by
wel | - constructed bridges.

B. When new permanent roads are to be a part of this contract, Contractor
may construct themimmediately for use to facilitate buil ding
operations. These roads may be used by all who have busi ness thereon
wi thin zone of building operations.

C. Wien certain buildings (or parts of certain buildings) are required to
be conpleted in advance of general date of completion, all roads |eading
thereto rmust be conpleted and available for use at time set for
conpl etion of such buildings or parts thereof.

1. 17 CONTRACTI NG OFFI CER REPRESENTATI VE' S FI ELD OFFI CE — NOT USED

1.18 TEMPORARY USE OF MECHANI CAL AND ELECTRI CAL EQUI PMENT — NOT USED.

1.19 TEMPORARY USE OF EXI STI NG ELEVATORS

A. NOT USED.

A' . Use of existing elevators for handling building materials and
Contractor's personnel will be permtted subject to follow ng
provi si ons:

1. Contractor nmamkes all arrangenents with the Contracting Oficer
Representative for use of elevators.

2. NOT USED.
3. NOT USED.
4. NOT USED
5. NOT USED.
6. NOT USED.

1. 20 TEMPORARY USE OF NEW ELEVATORS — NOT USED

1.21 TEMPORARY TO LETS — NOT USED
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1.22 AVAI LABILITY AND USE OF UTILITY SERVI CES

A. The CGovernnent shall nake all reasonably required amounts of utilities
available to the Contractor fromexisting outlets and supplies, as
specified in the contract. The ampbunt to be paid by the Contractor for
chargeabl e el ectrical services shall be the prevailing rates charged to
the Government. The Contractor shall carefully conserve any utilities
furni shed w t hout charge

B. The Contractor, at Contractor's expense and in a workmanli ke manner
satisfactory to the Contracting Officer, shall install and maintain all
necessary tenporary connections and distribution lines, and all nmeters
required to measure the amount of electricity used for the purpose of
determ ni ng charges. Before final acceptance of the work by the
CGovernment, the Contractor shall renove all the tenporary connections,
distribution lines, neters, and associ ated paraphernali a.

C. Contractor shall install neters at Contractor's expense and furnish the
Anmbul atory Care Center a nonthly record of the Contractor's usage of
electricity as hereinafter specified.

D. NOT USED

E. Electricity (for Construction and Testing): Furnish all tenporary

el ectric services.

1. Oobtain electricity by connecting to the Anbul atory Care Center
electrical distribution system The Contractor shall meter and pay
for electricity required for electric cranes and hoi sting devices,
el ectrical wel ding devices and any el ectrical heating devices
providing tenporary heat. Electricity for all other uses is available
at no cost to the Contractor.

F. Water (for Construction and Testing): NOT USED
Steam NOT USED.
H. Fuel : NOT USED

o

1. 23 NEW TELEPHONE EQUI PMENT — NOT USED.
1.24 TESTS

A. Pre-test mechanical and el ectrical equi pnent and systenms and nake
corrections required for proper operation of such systens before
requesting final tests. Final test will not be conducted unl ess
pre-tested.

B. Conduct final tests required in various sections of specifications in
presence of an authorized representative of the Contracting Oficer
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Contractor shall furnish all |abor, materials, equipnent, instrunents,
and forns, to conduct and record such tests.

Mechani cal and el ectrical systens shall be bal anced, controlled and
coordinated. A systemis defined as the entire conplex which nust be
coordinated to work together during nornal operation to produce results
for which the systemis designed. For exanple, air conditioning supply
air is only one part of entire systemwhich provides confort conditions
for a building. Gther related conponents are return air, exhaust air,
steam chilled water, refrigerant, hot water, controls and electricity,
etc. Another exanple of a conplex which involves several conponents of
different disciplines is a boiler installation. Efficient and acceptable
boi | er operation depends upon the coordinati on and proper operation of
fuel, conbustion air, controls, steam feedwater, condensate and ot her
rel ated conponents.

Al related conponents as defined above shall be functioni ng when any
system conponent is tested. Tests shall be conpleted within a reasonably
short period of tinme during which operating and environmental conditions
remai n reasonably constant.

I ndi vidual test result of any conponent, where required, will only be
accepted when subnmitted with the test results of related conponents and
of the entire system

1. 25 | NSTRUCTI ONS

A

Contractor shall furnish Maintenance and Operating manual s (hard copies
and el ectronic) and verbal instructions when required by the various
sections of the specifications and as hereinafter specified.

Manual s: Mai nt enance and operating manual s and one conpact disc (four
hard copi es and one el ectronic copy each) for each separate piece of
equi prent shall be delivered to the Contracting Officer Representative
coincidental with the delivery of the equipment to the job site. Mnuals
shal |l be conplete, detailed guides for the maintenance and operation of
equi prent. They shall include conplete information necessary for
starting, adjusting, maintaining in continuous operation for |ong

peri ods of tine and dismantling and reassenbling of the conplete units

and sub-assenbly conmponents. Manual s shall include an index covering al
conponent parts clearly cross-referenced to diagrams and illustrations.
Illustrations shall include "expl oded" views showi ng and identifying

each separate item Enphasis shall be placed on the use of special tools
and instrunents. The function of each piece of equipnent, conponent,
accessory and control shall be clearly and thoroughly expl ained. Al
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necessary precautions for the operation of the equipnent and the reason
for each precaution shall be clearly set forth. Manual s nust reference
t he exact nodel, style and size of the piece of equipnment and system
bei ng furnished. Manual s referencing equi pnent simlar to but of a

di fferent nodel, style, and size than that furnished will not be
accept ed.
Instructions: Contractor shall provide qualified, factory-trained
manuf acturers' representatives to give detailed instructions to assigned
Depart ment of Veterans Affairs personnel in the operation and conplete
mai nt enance for each piece of equipnent. Al such training will be at
the job site. These requirenents are nore specifically detailed in the
various technical sections. Instructions for different itens of
equi pment that are conponent parts of a conplete system shall be given
in an integrated, progressive nmanner. Al instructors for every piece of
conponent equi pnent in a systemshall be available until instructions
for all itens included in the system have been conpleted. This is to
assure proper instruction in the operation of inter-related systens. Al
i nstruction periods shall be at such tines as schedul ed by the
Contracting O ficer Representative and shall be considered concl uded
only when the Contracting Oficer Representative is satisfied in regard
to conpl ete and thorough coverage. The Departnent of Veterans Affairs
reserves the right to request the renmoval of, and substitution for, any
i nstructor who, in the opinion of the Contracting Oficer
Representative, does not denonstrate sufficient qualifications in
accordance with requirenents for instructors above.

. 26  GOVERNMENT- FURNI SHED PROPERTY — NOT USED.

. 27 RELCCATED EQUI PMENT - NOT USED.

.28 STORACGE SPACE FOR DEPARTMENT COF VETERANS AFFAI RS EQUI PMENT — NOT USED

.29 CONSTRUCTI ON SI GN — NOT USED

.30 SAFETY SIGN — NOT USED.

. 31 PHOTOGRAPHI C DOCUMENTATI ON — NOT USED

.32 FINAL ELEVATION DI G TAL | MAGES — NOT USED.

. 33 HI STORI C PRESERVATI ON — NOT USED.
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